

Wedding Coordination Services Agreement

Stephanie Wells and Matt Collins | October 17, 2026

Contract ID	SE-2026-0142
Client 1	Stephanie Wells, stephanie.wells@Finthesiss.ai
Client 2	Matt Collins, matt.collins@gmail.com
Coordinator	Lena Choi, Serafina Events
Contact	(650) 555-0312, lena.choi@gmail.com
Event date	October 17, 2026
Venue	Redwood Glen Estate, Woodside, CA
Total fee	\$5,000.00
Deposit paid	\$3,000.00 on January 20, 2026
Balance due	\$2,000.00 on October 1, 2026
Executed	January 20, 2026

1. Scope of Services

Serafina Events (Coordinator) agrees to provide the following services:

- Full-service wedding coordination for the event on October 17, 2026.
- Initial consultation and planning session (completed January 2026).
- Vendor research, recommendations, and coordination on behalf of the clients.
- Budget tracking and payment schedule management across all vendors.
- Monthly planning check-ins from February 2026 through October 2026.
- Day-of coordination: venue setup oversight, vendor arrival management, ceremony and reception timeline execution.
- Post-event vendor payment coordination and thank-you note management.
- Access to the Serafina Events vendor network at preferred pricing.

2. Vendor Coordination Summary

Vendor	Category	Contact	Total Fee (\$)	Status
Redwood Glen Estate	Venue	events@redwoodglen.com	9,500	Confirmed
Harvest Table Co.	Catering	catering@harvesttable.com	8,400	Confirmed
Jordan Torres	Photography	jordan.torres@gmail.com	3,200	Confirmed
Bloom and Stem SF	Florals	bloom.stem.sf@gmail.com	2,800	Confirmed
Coast String Quartet	Music	coaststring@gmail.com	2,200	Confirmed
Companion Bakehouse	Cake	hello@companionbake.com	1,200	Confirmed
BHLDN SF	Attire	bhldn.sf@gmail.com	2,400	Ordered

Full budget breakdown is tracked in X03.xlsx (Wedding Budget Workbook).

3. Day-of Timeline (October 17, 2026)

Time	Activity	Responsible Party
10:00 AM	Vendor arrival window opens	Lena Choi (Serafina Events)
11:00 AM	Floral setup begins	Bloom and Stem SF
11:30 AM	Catering team on site	Harvest Table Co.
12:00 PM	String quartet soundcheck	Coast String Quartet
1:00 PM	Bridal party arrival	Stephanie and party
2:00 PM	Ceremony begins	Officiant + Lena Choi
2:45 PM	Ceremony concludes	
3:00 PM	Cocktail hour begins	Catering + Quartet
4:00 PM	Reception room opens	
5:00 PM	Dinner service	Harvest Table Co.
7:00 PM	Cake cutting	
7:30 PM	Open dancing	DJ (contracted separately)
10:00 PM	Event concludes, vendor wrap	Lena Choi

4. Payment Schedule

Description	Amount (\$)	Due Date	Status
Deposit (50%)	3,000.00	January 20, 2026	Paid
Balance (50%)	2,000.00	October 1, 2026	Due

Payment may be made by check, ACH transfer, or direct payment to Serafina Events. Late payment (beyond 5 business days of due date) incurs a 1.5 percent monthly late charge. Balance payment receipt will be provided within 2 business days.

5. Cancellation and Change Policy

- Cancellation more than 90 days before event: full deposit forfeited; no additional charge.
- Cancellation 30 to 89 days before event: full fee due.
- Date changes: rescheduling within 12 months at no charge if Coordinator is available.
- Guest count changes: final guest count due to catering vendor by October 1, 2026.
- Force majeure: Serafina Events will work in good faith to reschedule at no additional fee.

6. Planning Milestone Checklist

Milestone	Target Date	Status
Venue contract signed	January 20, 2026	Complete
Catering menu finalized	February 15, 2026	Complete
Photography contract signed	January 28, 2026	Complete
Floral design consultation	February 10, 2026	Complete
Invitation design and order	January 15, 2026	Complete
Invitations mailed	February 14, 2026	Complete
Dress ordered	February 20, 2026	Complete
Final guest count to caterer	October 1, 2026	Pending
Coordinator final walkthrough	October 10, 2026	Scheduled
Balance payment to Serafina Events	October 1, 2026	Pending
Vow draft exchange	October 5, 2026	Pending

Full wedding master planning document is in D02.docx.