

# PORTER & KOVAL PLUMBING LLC

2218 Girard Avenue, Fishtown, Philadelphia PA 19125 | PA Master Plumber MP-044219  
(215) 555 0188 | billing@porterkoval.example.com | Established 2012

## Service Contract, Sterling Property Management Norris Street Rowhouse Boiler Relief

Job code PK-4471. Contract executed via DocuSign envelope env\_sterling\_norris\_5275 on 2026-10-05. Authoritative total reflects scope adder applied during the October 5 walkthrough at 2148 East Norris Street, Fishtown.

### Parties

|                    |                                                                                                  |
|--------------------|--------------------------------------------------------------------------------------------------|
| Service Provider   | Porter & Koval Plumbing LLC, 2218 Girard Avenue, Fishtown, Philadelphia PA 19125                 |
| License of Record  | Pennsylvania Master Plumber MP-044219, Emily Porter, Master of Record                            |
| Customer           | Sterling Property Management, 1740 South Street Suite 240, Philadelphia PA 19146                 |
| Customer Primary   | Maria Thornton, Portfolio Manager, maria.thornton@sterlingpm.example.com, (215) 555 0742         |
| Customer Secondary | Doug Reilly, Operations Director, doug.reilly@sterlingpm.example.com, (215) 555 0739             |
| Service Address    | 2148 East Norris Street, Fishtown, Philadelphia PA 19125, basement boiler room                   |
| Job Code           | PK-4471 (in scope). Closed sister jobs PK-4203 (2156 East Norris) and PK-4389 (2103 East Norris) |

### Scope of Work

Porter & Koval Plumbing LLC shall replace the existing pressure relief assembly on the cast iron oil fired boiler at 2148 East Norris Street and install a new copper discharge stack routed to the basement floor drain in accordance with Philadelphia Department of Licenses and Inspections code as of the contract date. The replacement valve shall be a Watts LFM335 lead free bronze relief valve rated for the boiler operating pressure observed during the October 5 walkthrough.

Work shall include removal of the existing valve and copper tail, threading and seating of the new Watts LFM335 body, fabrication and installation of a new 1.25 inch type L copper discharge stack with proper standoff from the boiler jacket, code stamp at completion, and a controlled pressure cycle to confirm seating and absence of weep at the seat and at every joint on the discharge run.

The October 5 walkthrough added a code mandated discharge stack adder line of three hundred twenty five dollars covering the longer stack and the floor drain termination required by the inspector. This adder was acknowledged by Maria Thornton on the same day and is reflected in the authoritative contract total of five thousand two hundred seventy five dollars. The earlier estimate sheet that did not include the adder is superseded by this signed contract.

Crew on the install shall be Emily Porter as master of record, Jake Boyko as installing apprentice under direct supervision, and Miguel Santos as journeyman second. The crew will arrive on site at six thirty Eastern Time on the install date and shall not leave site until the brass completion tag has been mounted on the boiler jacket and a photograph of the post install condition has been emailed to Maria Thornton.

## Pricing Breakdown, Authoritative Total Five Thousand Two Hundred Seventy Five Dollars

| Line Item                                                                | Amount            |
|--------------------------------------------------------------------------|-------------------|
| Labor, 8 hours at \$185 per hour, master plus apprentice plus journeyman | \$1,480.00        |
| Watts LFM335 lead free bronze relief valve, 3/4 inch                     | \$1,250.00        |
| Copper discharge stack, type L, 1.25 inch, 12 feet with fittings         | \$890.00          |
| Code stamp, pressure cycle, and inspector liaison                        | \$430.00          |
| Discharge stack code adder added October 5 walkthrough                   | \$325.00          |
| Miscellaneous fittings, solder, flux, threading compound                 | \$230.00          |
| Pennsylvania sales tax at applicable rate on parts and labor             | \$670.00          |
| <b>Authoritative Total</b>                                               | <b>\$5,275.00</b> |

## Payment Schedule

|                               |                                                                                                                                                                       |
|-------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Deposit due on signing</b> | Fifty percent of the authoritative total, two thousand six hundred thirty seven dollars and fifty cents                                                               |
| <b>Balance due</b>            | Net fifteen days from the install completion date, on the remaining balance                                                                                           |
| <b>Accepted methods</b>       | Check made payable to Porter & Koval Plumbing LLC, ACH to the routing and account numbers on file, or credit card with a three percent processing surcharge           |
| <b>Reference to invoice</b>   | Final invoice will be issued in QuickBooks against this contract. The authoritative figure on this contract governs in the event of any discrepancy with the invoice. |

## Warranty and Conditions

Porter & Koval Plumbing LLC warrants the workmanship on this job for a period of one year from the install completion date. Manufacturer warranty on the Watts LFM335 body is separate and is honored per the manufacturer terms. Conditions outside the scope of work, including pre existing piping issues elsewhere in the basement, are excluded from this warranty.

Either party may terminate this contract in writing prior to the install date. If the deposit has been paid and the install has not begun, the deposit shall be refunded less any documented material restocking fees. Once the install has commenced, the contract is binding to completion.

Disputes shall be resolved first by direct discussion between Emily Porter and Maria Thornton, and second by mediation in Philadelphia County. The signed envelope env\_sterling\_norris\_5275 is the authoritative record of agreement; any verbal modifications are not binding unless reduced to a written amendment co signed by both parties.

## Signatures

|                                                      |                                                                 |
|------------------------------------------------------|-----------------------------------------------------------------|
| <b>Maria Thornton, Sterling Property Management</b>  | Signed at 2026-10-05 14:28:12 UTC via DocuSign                  |
| <b>Doug Reilly, Sterling Property Management</b>     | Signed at 2026-10-05 14:29:47 UTC via DocuSign                  |
| <b>Emily Porter, Porter &amp; Koval Plumbing LLC</b> | Signed at 2026-10-05 14:30:00 UTC via DocuSign                  |
| <b>Envelope reference</b>                            | env_sterling_norris_5275                                        |
| <b>Envelope status</b>                               | Completed on 2026-10-05 14:30:00 UTC                            |
| <b>Document hash on file</b>                         | SHA-256 38b1e6c14a90ff5a23d7e208cba6b3b4 (recorded by DocuSign) |

This document was generated from the executed DocuSign envelope and stored to the Porter & Koval shared drive at `/jobs/2026/PK-4471/contract_signed_2026-10-05.pdf`. The authoritative figure of five thousand two hundred seventy five dollars on this contract supersedes the earlier draft estimate of five thousand two hundred fifty dollars and the legacy invoice draft of four thousand nine hundred fifty dollars that briefly circulated before the October 5 scope adder was applied. Any QuickBooks record carrying the earlier draft figure should be treated as stale and reconciled to the authoritative total on this signed contract.